

TOWN OF NEW MARKET WASTEWATER UTILITY IMPROVEMENTS DIVISION "B" - LIFT STATIONS AND FORCE MAIN BID TABULATION

Tabulation of Bids Received February 29, 2024

Prepared By: _Amy Cox

														Prepar	еа ву: <u>_Ату Сох</u>	
CONTRACTORS:					Engineer's Estimate								Graves Construction Services, Inc. PO Box 238 Switz City, IN 47465			
Form No. 96 w/Non-Collusion Affidavit Bid Bond Acknowledgment of Addenda Received (2) Qualifications Statement Financial Statement E-Verify Certificate of No Investment Activities in Iran Drug Testing Program											 ✓ 			 ✓ 		
Item #	Description	Qty	Unit	U	nit Price		Total	U	nit Price		Total	Uı	nit Price		Total	
1	Mobilization, Demobilization, Bind and Startup	1	LS			\$	118,000.00			\$	50,000.00			\$	130,000.00	
2	Salvage, Demolition, Removal, Renovation, and Relocation	1	LS			\$	40,000.00			\$	23,950.00			\$	40,778.00	
3	Contractor Construction Engineering	1	LS			\$	59,000.00			\$	16,970.00			\$	75,000.00	
4	Temporary Eroison and Sediment Control	1	LS			\$	30,000.00			\$	8,000.00			\$	16,250.00	
5	Maintenance of Traffic	1	LS			\$	24,000.00			\$	5,000.00			\$	19,500.00	
6	10" Sanitary Gravity Sewer, Open Cut	33	LF	\$	275.00	\$	9,075.00	\$	547.44	\$	18,065.52	\$	214.00	\$	7,062.00	
7A	8" Sanitary Force Main, HDD	1066	LF	\$	155.00	\$	165,230.00	\$	63.09	\$	67,253.94	\$	114.00	\$	121,524.00	
7B	12" Sanitary Force Main, HDD	5232	LF	\$	218.00	\$	1,140,576.00	\$	88.08	\$	460,834.56	\$	140.00	\$	732,480.00	
7C	8" Sanitary Force Main, Open Cut	134	LF	\$	250.00	\$	33,500.00	\$	124.66	\$	16,704.44	\$	162.00	\$	21,708.00	
7D	12" Sanitary Force Main, Open Cut	68	LF	\$	300.00	\$	20,400.00	\$	185.00	\$	12,580.00	\$	234.00	\$	15,912.00	
8A	Vacuum Primed Lift Station and Controls - Park St.	1	LS			\$	210,866.00			\$	300,729.00			\$	381,485.00	
8B	Vacuum Primed Lift Station and Controls - Vine St.	1	LS			\$	246,590.00			\$	324,431.00			\$	523,571.00	

	c	ONTRAC	CTORS:	Engi	inee	r's Estimate	Plant Bro Co., Inc. 10650 N Rosedal	I. Ather		PO	Graves Construction Services PO Box 238 Switz City, IN 47465			
9	Air/Vacuum Release Valve and Structure	1	EA	\$ 7,500.00	\$	7,500.00	\$ 24,08	84.32	\$ 24,084.32	\$	22,848.00	\$	22,848.00	
10	Influent Flow Meter and Structure	1	LS		\$	20,730.00			\$ 35,409.08			\$	48,340.00	
11A	Park St. Lift Station Natural Gas Generator	1	LS		\$	124,250.00			\$ 91,718.00			\$	102,582.00	
11B	Vine St. Lift Station Natural Gas Generator	1	LS		\$	147,000.00			\$ 108,768.00			\$	131,042.00	
12A	Asphlat Pavement Restoration	149	LF	\$ 35.00	\$	5,215.00	\$ 8	88.60	\$ 13,201.40	\$	165.00	\$	24,585.00	
12B	Gravel Driveway Repair	43	LF	\$ 30.00	\$	1,290.00	\$	25.60	\$ 1,100.80	\$	165.00	\$	7,095.00	
13A	Lift Station Site Improvements - Park Street	1	LS		\$	60,075.00			\$ 25,858.00			\$	21,500.00	
13B	Lift Station Site Improvements - Vine Street	1	LS		\$	21,300.00			\$ 25,858.00			\$	28,500.00	
14	Subsurface Utility Engineering	1	ALW		\$	35,000.00			\$ 35,000.00			\$	35,000.00	
15	Bypass Pumping	1	LS		\$	50,000.00			\$ 49,491.00			\$	45,500.00	
16	Dewatering	1	LS		\$	30,000.00			\$ 10,000.00			\$	39,000.00	
17	Final Grading and Seeding	1	LS		\$	7,500.00			\$ 15,340.00			\$	35,000.00	
	TOTAL BASE BID				\$	2,607,097.00			\$ 1,740,347.06			\$	2,626,262.00	

CONTRACTORS. Engineer's Estinate 10650 N. Atherton St PO Box 238 Rosedale, IN 47874 Switz City, IN 47465	CONTRACTORS:	Engineer's Estimate	Plant Bros Excavating & Construction Co., Inc.	Graves Construction Services, Inc.
	CONTRACTORS.	3		


MANDATO	ORY ALTERNATE BID ITEM #1 - PARK \$	STREET	LIFT ST	ATION DIRECT	IN-LINE	PUMP SYSTEM				
Item #	Description	Qty	Unit		Total		Total		Total	
MA-1	Direct In-Line Pump (DIL) Lift Station - Park Street	1	LS		\$	288,600.00	\$	451,437.70	\$	40,404.00
	TOTAL MANDATORY ALTERNATE				\$	288,600.00	\$	451,437.70	\$	40,404.00

MANDATO	MANDATORY ALTERNATE BID ITEM #2 - VINE STREET LIFT STATION DIRECT IN-LINE PUMP SYSTEM											
Item #	Description	Qty	Unit		Tota			То	otal		Total	
MA-2	Direct In-Line Pump (DIL) Lift Station - Park Street Vine Street	1	LS		\$	412,380.00		\$	372,101.30		\$	60,606.00
	TOTAL MANDATORY ALTERNATE				\$	412,380.00		\$	372,101.30		\$	60,606.00

3,308,077.00

TOTAL BASE BID PLUS ALL MANDATORY ALTERNATES

 * Plant Bros Excavating - Mathematical error resulting in a difference of base bid (\$5000.16)



\$

hrane

\$

2,563,886.06

2,727,272.00

\$

Andrew C. Cochrane, P.E. Indiana Registered P.E. No. 19900094

March 11, 2024

Date