
Financial Statement

Item # Description Qty Unit Unit Price Total Unit Price Total Unit Price Total
1 Mobilization/Demobilization 1 LS 310,000.00$    310,000.00$        177,000.00$   177,000.00$        330,000.00$   330,000.00$        
2 Service Tap and Corporation Stop 131 EA 2,500.00$        327,500.00$        1,815.00$       237,765.00$        3,000.00$       393,000.00$        
3 Water Service Line - New Main to Existing Service Line (Type "D") 6,550 LF 30.00$             196,500.00$        26.00$            170,300.00$        65.00$            425,750.00$        
4 Water Service Line - Reconnect New Meter Pit (Type "C" & "E") 3,750 LF 30.00$             112,500.00$        26.00$            97,500.00$          90.00$            337,500.00$        
5 Water Service Line - Lead Replacement (Type "A" & "B") 2,000 LF 30.00$             60,000.00$          19.00$            38,000.00$          95.00$            190,000.00$        
6 2" Water Main - HDD/Open Cut (Polyethylene (CTS)) 80 LF 100.00$           8,000.00$            284.00$          22,720.00$          125.00$          10,000.00$          
7 6" Water Main - HDD (HDPE) 12,345 LF 120.00$           1,481,400.00$     80.00$            987,600.00$        180.00$          2,222,100.00$     
8 6"x6" Tapping Sleeve and Valve 4 EA 9,000.00$        36,000.00$          9,800.00$       39,200.00$          15,000.00$     60,000.00$          
9 8"x6" Tapping Sleeve and Valve 6 EA 12,000.00$      72,000.00$          8,920.00$       53,520.00$          17,000.00$     102,000.00$        

10 2" Gate Valve and Valve Box 16 EA 3,500.00$        56,000.00$          4,150.00$       66,400.00$          3,500.00$       56,000.00$          
11 4" Gate Valve and Valve Box 9 EA 4,000.00$        36,000.00$          4,500.00$       40,500.00$          4,200.00$       37,800.00$          
12 6" Gate Valve and Valve Box 17 EA 5,000.00$        85,000.00$          4,900.00$       83,300.00$          4,500.00$       76,500.00$          
13 8" Gate Valve and Valve Box 7 EA 7,500.00$        52,500.00$          7,430.00$       52,010.00$          6,685.00$       46,795.00$          
14 2" Insertion Valve and Valve Box 1 EA 5,000.00$        5,000.00$            4,110.00$       4,110.00$            12,000.00$     12,000.00$          
15 4" Insertion Valve and Valve Box 2 EA 8,000.00$        16,000.00$          14,050.00$     28,100.00$          15,000.00$     30,000.00$          
16 6" Insertion Valve and Valve Box 5 EA 10,000.00$      50,000.00$          14,600.00$     73,000.00$          17,000.00$     85,000.00$          
17 8" Insertion Valve and Valve Box 5 EA 15,000.00$      75,000.00$          16,500.00$     82,500.00$          19,000.00$     95,000.00$          
18 Flushing Hydrant 34 EA 7,500.00$        255,000.00$        6,935.00$       235,790.00$        7,000.00$       238,000.00$        
19 5/8" x 3/4" Meter with Encoder 958 EA 680.00$           651,440.00$        578.00$          553,724.00$        655.00$          627,490.00$        
20 5/8" x 3/4" Encoder 843 EA 540.00$           455,220.00$        480.00$          404,640.00$        530.00$          446,790.00$        
21 1" Meter with Encoder 1 EA 1,020.00$        1,020.00$            1,135.00$       1,135.00$            1,250.00$       1,250.00$            
22 1-1/2" Meter with Encoder 1 EA 1,600.00$        1,600.00$            1,330.00$       1,330.00$            1,700.00$       1,700.00$            
23 2" Encoder 1 EA 540.00$           540.00$               650.00$          650.00$               955.00$          955.00$               

YES

Prepared By: M. Thiele

Tabulation of Bids Received: April 23, 2025

VALLEY RURAL UTILITY COMPANY
WATER UTILITY IMPROVEMENTS

DIVISION "A" - WATER DISTRIBUTION SYSTEM
BID TABULATION - BASE BID
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YES
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Lykins Contracting, LLC
12783 N State Rd 101
Sunman, IN  47041

YES
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YES
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Brackney, Inc.
2145 State Road 1
Brookville, IN  47012

Form No. 96 w/Non-Collusion Affidavit

Drug Testing Program 
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Bid Bond
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Certificate of No Investment Activities in Iran
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YES
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Lykins Contracting, LLC
12783 N State Rd 101
Sunman, IN  47041

CONTRACTORS: Engineer's Estimate
Brackney, Inc.
2145 State Road 1
Brookville, IN  47012

24 Service Units for Cellular Endpoint 1,804 EA 238.00$           429,352.00$        145.50$          262,482.00$        160.00$          288,640.00$        
25 Meter Yoke 75 EA 1,200.00$        90,000.00$          530.00$          39,750.00$          775.00$          58,125.00$          
26 Meter Setter 150 EA 1,200.00$        180,000.00$        1,314.00$       197,100.00$        800.00$          120,000.00$        
27 Meter Pit 75 EA 1,500.00$        112,500.00$        1,210.00$       90,750.00$          1,000.00$       75,000.00$          
28 Meter Lid 75 EA 750.00$           56,250.00$          290.00$          21,750.00$          500.00$          37,500.00$          
29 Utility Location & Adjustment Allowance (As Authorized) 1 ALW 100,000.00$    100,000.00$        100,000.00$   100,000.00$        100,000.00$   100,000.00$        
30 Traffic Control 1 LS 150,000.00$    150,000.00$        17,600.00$     17,600.00$          75,000.00$     75,000.00$          
31 Temporary Erosion and Sediment Control 1 LS 150,000.00$    150,000.00$        16,600.00$     16,600.00$          40,000.00$     40,000.00$          
32 Site Restoration 1 LS 250,000.00$    250,000.00$        175,000.00$   175,000.00$        150,000.00$   150,000.00$        

5,862,322.00$     4,371,826.00$     6,769,895.00$     

MANDATORY ALTERNATE ADDITIVE MA-1; NEW 8" WATER MAIN (LINE "H")
Item # Description Qty Unit
MA-1a 8" Water Main - HDD (HDPE) 5,255 LF 135.00$           709,425.00$        86.00$            451,930.00$        175.00$          919,625.00$        
MA-1b 8"x8" Tapping Sleeve and Valve 2 EA 12,000.00$      24,000.00$          7,730.00$       15,460.00$          18,000.00$     36,000.00$          
MA-1c Air Release Valve and Structure 2 EA 12,000.00$      24,000.00$          10,600.00$     21,200.00$          16,000.00$     32,000.00$          
MA-1d Utility Location & Adjustment Allowance (As Authorized) 1 ALW 25,000.00$      25,000.00$          25,000.00$     25,000.00$          25,000.00$     25,000.00$          
MA-1e Traffic Control 1 LS 16,000.00$      16,000.00$          5,000.00$       5,000.00$            10,000.00$     10,000.00$          
MA-1f Temporary Erosion and Sediment Control 1 LS 16,000.00$      16,000.00$          7,500.00$       7,500.00$            10,000.00$     10,000.00$          
MA-1g Site Restoration 1 LS 40,000.00$      40,000.00$          87,300.00$     87,300.00$          50,000.00$     50,000.00$          

854,425.00$        613,390.00$        1,082,625.00$     

6,716,747.00$  4,985,216.00$  7,852,520.00$  

Certified by:
Darren S. Wells, P.E., BCEE, ENV SP
Indiana Registered P.E. No. 10100200

Date April 24, 2025

TOTAL BASE BID PLUS ALL MANDATORY ALTERNATE BID ITEMS

Total

TOTAL MANDATORY ALTERNATE (MA-1)

TotalTotal

TOTAL BASE BID
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Financial Statement

Item # Description Qty Unit Unit Price Total Unit Price Total Unit Price Total
1 Mobilization/Demobilization 1 LS 310,000.00$    310,000.00$         177,000.00$   177,000.00$         330,000.00$    330,000.00$        
2 Service Tap and Corporation Stop 131 EA 2,500.00$        327,500.00$         1,815.00$       237,765.00$         3,000.00$        393,000.00$        
3 Water Service Line - New Main to Existing Service Line (Type "D") 6,550 LF 30.00$             196,500.00$         26.00$            170,300.00$         65.00$             425,750.00$        
4 Water Service Line - Reconnect New Meter Pit (Type "C" & "E") 3,750 LF 30.00$             112,500.00$         26.00$            97,500.00$           90.00$             337,500.00$        
5 Water Service Line - Lead Replacement (Type "A" & "B") 2,000 LF 30.00$             60,000.00$           19.00$            38,000.00$           95.00$             190,000.00$        
6 2" Water Main - HDD/Open Cut (Polyethylene (CTS)) 80 LF 100.00$           8,000.00$             284.00$          22,720.00$           125.00$           10,000.00$          
7 6" Water Main - HDD (C900 PVC) 12,345 LF 120.00$           1,481,400.00$      90.00$            1,111,050.00$      180.00$           2,222,100.00$     
8 6"x6" Tapping Sleeve and Valve 4 EA 9,000.00$        36,000.00$           9,800.00$       39,200.00$           15,000.00$      60,000.00$          
9 8"x6" Tapping Sleeve and Valve 6 EA 12,000.00$      72,000.00$           8,920.00$       53,520.00$           17,000.00$      102,000.00$        

10 2" Gate Valve and Valve Box 16 EA 3,500.00$        56,000.00$           4,150.00$       66,400.00$           3,500.00$        56,000.00$          
11 4" Gate Valve and Valve Box 9 EA 4,000.00$        36,000.00$           4,500.00$       40,500.00$           4,200.00$        37,800.00$          
12 6" Gate Valve and Valve Box 17 EA 5,000.00$        85,000.00$           4,900.00$       83,300.00$           4,500.00$        76,500.00$          
13 8" Gate Valve and Valve Box 7 EA 7,500.00$        52,500.00$           7,430.00$       52,010.00$           6,685.00$        46,795.00$          
14 2" Insertion Valve and Valve Box 1 EA 5,000.00$        5,000.00$             4,110.00$       4,110.00$             12,000.00$      12,000.00$          
15 4" Insertion Valve and Valve Box 2 EA 8,000.00$        16,000.00$           14,050.00$     28,100.00$           15,000.00$      30,000.00$          
16 6" Insertion Valve and Valve Box 5 EA 10,000.00$      50,000.00$           14,600.00$     73,000.00$           17,000.00$      85,000.00$          
17 8" Insertion Valve and Valve Box 5 EA 15,000.00$      75,000.00$           16,500.00$     82,500.00$           19,000.00$      95,000.00$          
18 Flushing Hydrant 34 EA 7,500.00$        255,000.00$         6,935.00$       235,790.00$         7,000.00$        238,000.00$        
19 5/8" x 3/4" Meter with Encoder 958 EA 680.00$           651,440.00$         578.00$          553,724.00$         655.00$           627,490.00$        
20 5/8" x 3/4" Encoder 843 EA 540.00$           455,220.00$         480.00$          404,640.00$         530.00$           446,790.00$        
21 1" Meter with Encoder 1 EA 1,020.00$        1,020.00$             1,135.00$       1,135.00$             1,250.00$        1,250.00$            
22 1-1/2" Meter with Encoder 1 EA 1,600.00$        1,600.00$             1,330.00$       1,330.00$             1,700.00$        1,700.00$            
23 2" Encoder 1 EA 540.00$           540.00$  650.00$          650.00$  955.00$           955.00$  

VALLEY RURAL UTILITY COMPANY
WATER UTILITY IMPROVEMENTS

DIVISION "A" - WATER DISTRIBUTION SYSTEM
BID TABULATION - ALTERNATE BID

Tabulation of Bids Received: April 23, 2025

Prepared By: M. Thiele

CONTRACTORS: Engineer's Estimate
Lykins Contracting, LLC Brackney, Inc.
12783 N State Rd 101 2145 State Road 1
Sunman, IN  47041 Brookville, IN  47012

Form No. 96 w/Non-Collusion Affidavit YES YES
Bid Bond YES YES
Acknowledgment of Addenda Received ( 2 ) YES YES
Qualifications Statement YES YES

YES YES
E-Verify YES YES
Certificate of No Investment Activities in Iran YES YES
Drug Testing Program YES YES
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CONTRACTORS: Engineer's Estimate
Lykins Contracting, LLC Brackney, Inc.
12783 N State Rd 101 2145 State Road 1
Sunman, IN  47041 Brookville, IN  47012

24 Service Units for Cellular Endpoint 1,804 EA 238.00$           429,352.00$         145.50$          262,482.00$         160.00$           288,640.00$        
25 Meter Yoke 75 EA 1,200.00$        90,000.00$           530.00$          39,750.00$           775.00$           58,125.00$          
26 Meter Setter 150 EA 1,200.00$        180,000.00$         1,314.00$       197,100.00$         800.00$           120,000.00$        
27 Meter Pit 75 EA 1,500.00$        112,500.00$         1,210.00$       90,750.00$           1,000.00$        75,000.00$          
28 Meter Lid 75 EA 750.00$           56,250.00$           290.00$          21,750.00$           500.00$           37,500.00$          
29 Utility Location & Adjustment Allowance (As Authorized) 1 ALW 100,000.00$    100,000.00$         100,000.00$   100,000.00$         100,000.00$    100,000.00$        
30 Traffic Control 1 LS 150,000.00$    150,000.00$         17,600.00$     17,600.00$           75,000.00$      75,000.00$          
31 Temporary Erosion and Sediment Control 1 LS 150,000.00$    150,000.00$         16,600.00$     16,600.00$           40,000.00$      40,000.00$          
32 Site Restoration 1 LS 250,000.00$    250,000.00$         175,000.00$   175,000.00$         150,000.00$    150,000.00$        

5,862,322.00$      4,495,276.00$      6,769,895.00$     

MANDATORY ALTERNATE ADDITIVE MA-1; NEW 8" WATER MAIN (LINE "H")
Item # Description Qty Unit
MA-1a 8" Water Main - HDD (C900 PVC) 5,255 LF 135.00$           709,425.00$         105.00$          551,775.00$         175.00$           919,625.00$        
MA-1b 8"x8" Tapping Sleeve and Valve 2 EA 12,000.00$      24,000.00$           7,730.00$       15,460.00$           18,000.00$      36,000.00$          
MA-1c Air Release Valve and Structure 2 EA 12,000.00$      24,000.00$           10,600.00$     21,200.00$           16,000.00$      32,000.00$          
MA-1d Utility Location & Adjustment Allowance (As Authorized) 1 ALW 25,000.00$      25,000.00$           25,000.00$     25,000.00$           25,000.00$      25,000.00$          
MA-1e Traffic Control 1 LS 16,000.00$      16,000.00$           5,000.00$       5,000.00$             10,000.00$      10,000.00$          
MA-1f Temporary Erosion and Sediment Control 1 LS 16,000.00$      16,000.00$           7,500.00$       7,500.00$             10,000.00$      10,000.00$          
MA-1g Site Restoration 1 LS 40,000.00$      40,000.00$           87,300.00$     87,300.00$           50,000.00$      50,000.00$          

854,425.00$         713,235.00$         1,082,625.00$     

6,716,747.00$   5,208,511.00$   7,852,520.00$  

Certified by:
Darren S. Wells, P.E., BCEE, ENV SP
Indiana Registered P.E. No. 10100200

Date April 24, 2025

TOTAL ALTERNATIVE BID

Total Total Total

TOTAL MANDATORY ALTERNATE (MA-1)

TOTAL ALTERNATE BID PLUS ALL MANDATORY ALTERNATE BID ITEMS
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