



**TOWN OF BROWNSBURG**  
**PROJECT #24-010-WW: EAST PLANT PHASE 3, MAIN PLANT OXIDATION**  
**DITCHES 3 & 4, MAIN PLANT CLARIFIER 1 IMPROVEMENTS (CONTRACT 1)**

**BID TABULATION**

Tabulation of Bids Received: June 23, 2025

Prepared By: B. Turcich

CONTRACTORS:				Engineer's Estimate		Ottenweller Contracting 1220 Edsall Avenue Fort Wayne, IN 46803		Thieneman Construction, Inc. 17219 Foundation Parkway Westfield, IN 46074		Maddox Industrial Group 5906 S Harding Street Indianapolis, IN 46217	
Form No. 96 w/Non-Collusion Affidavit						Yes		Yes		Yes	
Bid Bond						Yes		Yes		Yes	
Evidence of Authority to do business in State of Indiana						Yes		Yes		Yes	
Acknowledgment of Addenda Received ( 3 )						Yes		Yes		Yes	
Qualifications Statement						Yes		Yes		Yes	
List of Proposed Subcontractors and Suppliers						No		Yes		Yes	
Financial Statement						Yes		Yes		No	
E-Verify						Yes		Yes		Yes	
Certificate of No Investment Activities in Iran						Yes		Yes		Yes	
Drug Testing Program				Yes		Yes		Yes			
Item #	Description	Qty	Unit	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
01	Wastewater Treatment Plant Improvements	1	LS	\$ 2,240,000.00	\$ 2,240,000.00	\$ 1,168,000.00	\$ 1,168,000.00	\$ 1,532,000.00	\$ 1,532,000.00	\$ 1,617,500.00	\$ 1,617,500.00
TOTAL BASE BID					\$ 2,240,000.00		\$ 1,168,000.00		\$ 1,532,000.00		\$ 1,617,500.00


**MANDATORY ALTERNATES**

Item #	Description	Qty	Unit	Total		Total		Total		Total	
MA-1	Main Plant Oxidation Ditch 3&4 Improvements	1	LS	\$ 576,000.00	\$ 576,000.00	\$ 420,000.00	\$ 420,000.00	\$ 355,000.00	\$ 355,000.00	\$ 532,250.00	\$ 532,250.00
MA-2	East Plant Odor Control	1	LS	\$ 749,000.00	\$ 749,000.00	\$ 788,000.00	\$ 788,000.00	\$ 612,000.00	\$ 612,000.00	\$ 810,500.00	\$ 810,500.00
MA-3	East Plant Motor Control Replacement	1	LS	\$ 356,000.00	\$ 356,000.00	\$ 579,000.00	\$ 579,000.00	\$ 500,000.00	\$ 500,000.00	\$ 691,500.00	\$ 691,500.00
MA/MD-4	Liquidated Damages Construction Cost Premiums	1	LS	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
TOTAL MANDATORY ALTERNATES				\$ 1,681,000.00		\$ 1,787,000.00		\$ 1,467,000.00		\$ 2,034,250.00	
TOTAL BASE BID PLUS ALL MANDATORY ALTERNATE BID ITEMS				\$ 3,921,000.00		\$ 2,955,000.00		\$ 2,999,000.00		\$ 3,651,750.00	

**Notes:**

- Maddox Industrial: Financial Statement form was not filled out. Bidder utilized separate balance sheet.
- Ottenweller Contracting: Not included at time of bid opening but furnished next day 6/24 by close of business.

Certified by:

  
Darren S. Wells, P.E., BCEE, ENV SP  
Indiana Registered P.E. No. 10100200

Date June 25, 2025

